OPERATIONS AND MAINTENANCE
SHOP BUILDING RESTROOM IMPROVEMENTS

Addendum No. 1
January 16, 2009

Date of Addendum Issue:  January 16, 2009
Sealed Bids Due: Tuesday, February 10, 2009, 9:00 a.m.
Bid Opening: Tuesday, February 10, 2009, 10:00 a.m.

NOTICE TO ALL PLAN HOLDERS

This Addendum No. 1, containing the following revisions, additions, deletions, and/or
clarifications, is hereby made a part of the Plans and Contract Provisions (Contract
Documents) for the above-named project. Bidders shall take this Addendum into
consideration when preparing and submitting their bids.

Bidders shall acknowledge receipt and acceptance of this Addendum No. T in the space
provided on the Proposal/Construction Contract Form. Failure to provide written
acknowledgement may result in disqualification of the Bidders submittal.

Addendum  Page/ Location or Description of Change
No. Drawing

ADVERTISEMENT FOR BIDS

1.001 Page —i- Replace “no bidder may withdraw its bid unless the award
of the contract is delayed for a period exceeding 120
calendar days following the bid opening” with “no bidder
may withdraw its bid unless the award of the contract is
delayed for a period exceeding 60 calendar days following
the date of the bid opening”




[1.002

Page-i-

Replace “Sealed bids will be received ... until 9:00am,
January 29, 2009,” in the first paragraph with “Sealed bids
will be received ..... until 9:00 February 10, 2009.

1.003

Page-ii-

29, 2009”, in the second paragraph with “BID OPENING:
9:00am, Tuesday, February 10, 2009,

Replace “BID OPENING: 10:00am, Thursday, January 29,
20097, in the second paragraph with “BID OPENING:

1.004

SPECIAL PROVISIONS

1-08.4, Add The contractor shall not commence the work
until the date specified for commencing the work in the
Notice to Proceed.

1.005

Page 23

working day following the Notice to Proceed Date.” with
“Contract time shall begin on the date stated in the written
Notice to Proceed provided to the Contractor. In no case
shall the beginning of the Contract time be prior to August
1, 2009 or later than October 1, 2009, '

Commentary: The City plans delay the project start and

| complete the project in the Fall of 2009,

Signed:

Fnd Addendum No. 1

s Z_~

Robert Earl, P.E. - City Engineer




